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SECTION 1 - SPECIAL CLAUSES

1.  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK:  The Contractor
shall be required to commence dredging under this contract within 15 calendar
days after the date of receipt by him/her of Notice to Proceed, to prosecute
said work diligently and to complete the entire work ready for use not later
than 45 calendar days after the date of receipt by him of notice to proceed.
All dredging shall be completed within 45 days of Notice to Proceed.  Due to
environmental concerns dredging is permitted from 1 October through 30
November and from 16 March through 31 May.  Additional mobilization and
demobilization as a result of time extensions granted under this contract
will be the responsibility of the Contractor.  Liquidated damages will not be
charged during the environmental constraint periods of 1 December through 15
March and 1 June through 30 September.  Should the total quantity of material
to be paid for and actually removed under the contract exceed the limit
established in the FAR 52.211-18 VARIATIONS IN ESTIMATED QUANTITY, additional
time will be allowed at the rate of one calendar day for each 2,000 cubic
yards in excess of the established limit.  The time stated for completion
shall include final clean-up of the premises.

2.  ESTIMATED QUANTITIES:  The total estimated quantities of material
necessary to be removed from within the specified limits, as shown on the
contract drawings exclusive of allowable overdepth, to complete the work is
5,467 cubic yards place measurement.  The maximum amount of allowable
overdepth dredging is estimated to be 2,385 cubic yards place measurement.

3.  PHYSICAL DATA:  Information and data furnished or referred to below
are furnished for information only and it is expressly understood that the
Government will not be responsible for any interpretation or conclusion drawn
therefore by the Contractor.

(a) Physical conditions indicated on the contract drawings and in the
specifications are the result of site investigations by surveys and/or
probing.  A copy of the boring logs and sieve analyses performed on the
sediment samples taken from the Federal channel in Coan River are located at
the end of the specifications, along with a map showing the approximate
sample locations.  Boring logs and sieve analyses indicate that the material
to be removed by new work dredging consists principally of sand, silt,
gravel, shell, clay and combinations thereof.

(b) Weather Conditions:  Complete weather records and reports may be
obtained from the U.S. Weather Bureau.  The Contractor shall satisfy himself
as to the hazards likely to arise from weather conditions during the dredging
period.  The site of work is exposed, and suspension of work may at times be
necessary during extreme storm periods.  Tidal currents may have an adverse
effect on dredging operations.  The mean range tide is 1.27 feet, with
greater fluctuations occurring during high winds and storm periods.

(c) Transportation Facilities:  The Contractor shall make his own
investigation of transportation facilities in the vicinity of the work.

(d) Conditions of Channel:  The best information available as to the
present conditions of the proposed Federal channel in Coan River is shown on
the contract drawings.  The Contractor shall coordinate with the local
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utility companies for locations of under water utility cables which will
obstruct dredging operation.  The Contractor shall report any possible
obstructions to the Contracting Officer for instruction prior to starting
work.

(e) Channel Traffic:  Channel traffic consists of commercial vessels,
commercial seafood boats, recreational craft, etc. and may cause minor delays
to the dredging operations.

(f) Obstruction of Channel:  The Government will not undertake to keep
the channel free from vessels or other obstructions, except to the extent of
such regulations, if any, as may be prescribed by the Secretary of the Army,
in accordance with the provisions of Section 7 of the River and Harbor Act
approved 8 August 1917.  The Contractor shall be required to conduct the work
in such manner as to obstruct navigation as little as possible, and in case
the Contractor's plant so obstructs the channel as to make difficult or
endanger the passage of vessels, said plant shall be promptly moved on the
approach of any vessels to such an extent as may be necessary to afford a
safe practicable passage.  Upon completion of the work the Contractor shall
promptly remove his plant, including pipeline, ranges, buoys, piles, and
other marks placed by him under the contract in navigable waters or on shore.

(g) Navigation  Aids:  The Contractor shall not relocate or move any
aids to navigation that have been established by  the U.S. Coast Guard.  If it
becomes necessary to have any aid to navigation moved in order to complete
dredging operations under this contract, the Contractor shall notify the
Commander AOW, Fifth U.S. Coast Guard District, in writing with a copy
furnished to the Contracting Officer not less than 30 days prior to such need
for movement.  The Contractor shall notify the U.S. Coast Guard of the
approximate time the navigation aid may be relocated to its original position.

(h) Laying of Submerged Pipe Lines and Obstruction of Channel:  Should
it become necessary in the performance of this contract to use a submerged
pipeline across a navigable channel the Contractor shall notify the
Contracting Officer in writing to be received in the District Office at least
15 working days prior to the desired closure date.  This notification shall
furnish the following:

  (1) Location (Channel Centerline Stationing) and depth (over the top
of the pipeline) at which the submerged line will be placed.

  (2) The desired length of time the channel is to be closed.

  (3) The date and hour placement or removal will commence.

  (4) The date and hour of anticipated completion.

(i) Notice To Mariners: Should the Contractor, during dredging
operations, encounter any objects on the channel bottom which could be a
hazard to navigation, he shall immediately notify the Contracting Officer or
his authorized representative as to the location of said object and any other
pertinent information necessary for the Contracting Officer or his authorized
representative to put out a Notice to Mariners.
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(j) Bridge-to-Bridge Radio Communication: In order that radio
communication may be made with passing vessels, all dredges engaged in work
under this contract shall be equipped with bridge to bridge radio telephone
equipment.  The radio telephone equipment shall operate on a single channel
very high frequency (VHF), FM, on a frequency of 156.65 MHz per second, with
low power output having a communication range of approximately ten (10)
miles.  The frequency has been approved by the Federal Communications
Commission.

(k) Notification of the Coast Guard:  Prior to commencement of work on
this contract, the Contractor shall notify the Commander AOW, Fifth U.S.
Coast Guard District of his intended operations to dredge and request that it
be published in the Local Notice to Mariners.  This notification must be
given in sufficient time so that it appears in the Notice to Mariners at
least one week prior to the commencement of this dredging operation.

(l) Shellfish Areas: Shellfish areas exist in the vicinity of the area
to be dredged and the placement area.  Dredging and placement operations
shall be conducted in such a manner as to avoid possible damage to these
grounds.  The Contractor is advised to exercise caution in his dredging and
any other operations attendant with dredging (such as the construction of
trestles; the movement and anchoring of barges, vessels, or other equipment;
the placing or moving of anchors, and leaking pipelines) to prevent damage to
all oyster grounds.

4.  LAYOUT OF WORK:  CENABEN 1984 APR

4.1 The Contractor shall be responsible for the layout of his work.
The Government will furnish the channel centerline coordinates and bearings
at the beginning point, at each point where the channel changes direction,
and at the ending point; and the channel toe coordinates and bearings of both
sides of the channel at the beginning point, at each point where the channel
changes direction, and at the ending point.  The Government will furnish the
coordinates and the monument descriptions of the existing horizontal and
vertical control within the project area. The Contractor shall be
responsible, by utilizing this data, to dredge within the dredging prisms
that are shown on the contract drawings.  The Contractor shall maintain,
preserve, repair or replace, at his own expense, any gages or location
markers that are lost, damaged or destroyed for any reason subsequent to
their initial establishment by the Contracting Officer until authorized to
remove them.  The Contractor may, at his option, establish offset stakes,
back-up stakes, and gages to be utilized in re-establishing any baseline,
ranges and gages that are lost, damaged or destroyed.  The contract
completion time will not be increased due to work delays that result from the
failure of the Contractor to maintain, repair or replace the Government
established baselines, ranges and gages.

4.2 The Contractor shall give the Contracting Officer or his authorized
representative adequate advance notice of the commencement of work in order
to assure the timely completion of the before dredging survey and the
establishment of necessary dredging layouts.  The notice shall be furnished
at least 15 days prior to mobilization of the dredge plant to the work site.
It is understood that the survey made in response to this notice will
constitute the before dredging survey and any subsequent surveys occasioned
through Contractor delays may be charged against the Contractor at a rate of
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$1,200.00 per day.  If the Contractor fails to provide adequate advance
notice, the Contracting Officer will not be responsible for any delays in the
commencement of work caused by incomplete dredging layouts.

4.3 Datum and Bench Marks:  The plane of reference, mean lower low
water as established by National Ocean Survey, MLLW (NOS), shall be used in
these specifications for dredging operations.

4.4 Horizontal Control:  Horizontal control data will be provided to
the Contractor on request.  This request should be made to the Hydrographic
Survey Section, Navigation Branch, telephone number (410) 962-6063.

5.  SIGNAL LIGHTS:

5.1 The Contractor shall display lights and conduct his operations in
accordance with the General Regulations of the Department of the Army and of
the Coast Guard governing lights and day signals to be displayed by towing
vessels with tows on which no signals can be displayed, vessels working on
wrecks, dredges, and vessels engaged in laying cables or pipe or in submarine
or bank protection operations, lights to be displayed on dredge pipe lines,
and day signals to be displayed by vessels of more than 65-feet in length
moored or anchored in a fairway or channel, and the passing by other vessels
of floating plant working in navigable channels, as set forth in Commandant
U.S. Coast Guard Instruction M16672.2, Navigation Rules:
International-Inland (Comdtinst M16672.2), or 33 CFR 81 Appendix A
(International) and 33 CFR 84 through 33 CFR 89 (Inland) as applicable.
(DAEN-PRP-1984 JUL)

5.2  Marking of Floating Dredge Pipeline:  The Contractor shall mark
and maintain the floating dredge pipeline in accordance with U.S. Coast Guard
navigation rules, inland - NX5-88.15.  As a minimum the Contractor shall mark
the pipeline with amber lights visible on all points of the horizon for 2
miles on a clear night.  The lights shall flash at 50-70 times per minute and
be placed between 1 and 3.5 meters above the water.  Spacing shall be
sufficient to clearly show the pipeline length and course.  Where the
pipeline crosses a navigable channel spacing shall be every 10 meters.  Two
red lights, visible on all points of the horizon, shall be displayed at each
end of the floating pipeline.  They shall be arranged vertically 1 meter
apart with the lower light at the same elevation as the amber lights.

6.  ACCOMMODATIONS AND MEALS FOR INSPECTORS:  (1965 APR OCE)

6.1 Omit

6.2 If the Contractor maintains on this work establishment for the
subsistence of his own employees, he shall, when required, furnish to
inspectors employed on the work and to all Government agents who may visit
the work on official business, meals of a quality satisfactory to the
Contracting Officer.  The meals furnished will be paid for by the Government
at a rate of $3.50 per person for each meal.

7.  CONTRACTOR QUALITY CONTROL:  Contractor Quality Control is the
means by which the Contractor verifies that his construction/dredging
complies with the requirements of the contract specifications.  Contractor
Quality Control shall be adequate to cover all construction/dredging
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operations including both onsite and offsite fabrication and will be keyed to
the proposed construction/dredging sequence.

7.1 General:  The Contractor shall provide and maintain an effective
quality control program that complies with the Special Contract Requirement
INSPECTION OF CONSTRUCTION.  The Contractor's Quality Control Program through
inspection, testing, equipment/system operation, and reporting shall
demonstrate and document the extent of compliance of all work with the
standards and quality established by the contract documents.  Inspection and
test reports shall make reference to specific drawing and/or specification
requirements and shall state inspection/test procedures with both expected
and actual results.

The burden-of-proof of contract compliance is placed on the Contractor and
not assumed by the Government.  The Contractor's Quality Control will not be
accepted without question.

7.2 Quality Control Plan:  Within 7 calendar days after receipt of
Notice to Proceed the Contractor shall furnish his Quality Control Plan and
three copies thereof to the Contracting Officer or his authorized
representative for review and approval. The plan shall cover in detail each
feature of the project including dredging and disposal operations.  Copies of
the Quality Control Plan shall be made available on the dredge.  The Quality
Control Plan the Contractor proposes to implement shall identify the
personnel, procedures, instructions, records, and forms, and as a minimum,
shall include:

  (a) A description of the quality management organization.

  (b) The number, classifications, qualifications, duties,
responsibilities and authorities of personnel.  A copy of the letter signed
by an authorized official of the firm, which describes the responsibilities
and delegates the authorities of the system manager, shall be furnished.

  (c) Procedures for processing reports, samples and other submittals.

  (d) Quality control activities to be performed, including those of
subcontractors.

  (e) Compliance inspections recorded on the Daily Quality Control
Report and the Daily Report of Operations, a sample of which is shown at the
end of these specifications.

Construction or dredging will be permitted to begin only after approval of
the Quality Control Plan, or approval of that portion of the plan applicable
to the particular feature of work to be started.

As an additional measure to the implementation of the Quality Control Plan,
the Contractor shall meet with representatives of the Contracting Officer as
soon as practicable after receipt of Notice to Proceed and before start of
construction or dredging to discuss the Contractor's quality control system.
The meeting shall develop a mutual understanding relative to details of his
Quality Control Program including the forms for recording the quality control
operations;  control activities, testing, administration of the system for
both onsite and offsite, and the interrelationship of Contractor and
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Government control and surveillance.  Minutes of the meeting shall be
prepared, signed by both the Contractor and the Contracting Officer or his
authorized representative and shall become a part of the contract file.
There may also be occasions when subsequent conferences will be called to
reconfirm understandings.

7.2.1 Notification of Changes:  After approval of the Quality Control
Plan, the Contractor shall notify the Contracting Officer or his authorized
representative in writing of any proposed change.

7.2.2 Work Deficiencies:  The Contractor shall not build upon or
conceal any work containing uncorrected defects.  If deficiencies indicate
that the Contractor's quality control system is not adequate or does not
produce the desired results, corrective actions in both the quality control
system and the work shall be taken by the Contractor.  If the Contractor does
not promptly make the necessary corrections, the Contracting Officer may
issue an order stopping all or any part of the work until satisfactory
corrective action has been taken.  Payment for deficient work will be
withheld until work as been satisfactorily corrected or other action is taken
pursuant to the Special Contract Requirement INSPECTION OF CONSTRUCTION.

If the above does not obtain effective improvement in the Contractor's
quality control system, the Contracting Officer or his authorized
representative may direct changes be made in the quality control system
and/or organization, including but not limited to the removal and replacement
of unsatisfactory quality control representatives at any level or the
addition of quality control personnel or services.  Any additional cost to
the Government for providing quality control services that are not
satisfactorily performed by the Contractor, will be deducted from payment due
the Contractor.

If recurring deficiencies in an item or items indicate that the quality
control system is not adequate, such corrective actions shall be taken as
directed by the Contracting Officer or his authorized representative.

7.3 Quality Control Organization:

7.3.1 System Manager:  The Contractor shall identify an individual
within his organization at the site of the work, who shall be responsible for
overall management and have the authority to act in all Contractor quality
control matters for the Contractor.

7.3.2 Personnel:  A staff shall be maintained under the direction of
the system manager to perform all quality control activities.  The actual
strength of the staff during any specific work period may vary to cover work
phase needs, shifts, and rates of dredging.  At least one full-time
Contractor quality control person fully alert and awake shall be present on
the disposal area at all times pumping operations are in progress.  The
personnel of this staff shall be fully qualified by experience and
technically trained to perform their assigned responsibilities.

7.4 Control:  The Contractor's quality control system shall include at
least the following three phases of control and management for definable
features of work:



NEW WORK DREDGING, COAN RIVER, NORTHUMBERLAND COUNTY, VIRGINIA

SECTION 1   Page 7

  (a) Preparatory:  Twenty-four hours in advance of beginning any
definable features of work, the Contractor's quality control manager shall
review with the Government inspector(s) the applicable provisions of the
specifications and Quality Control Plan and confirm the methods to assure
compliance.

  (b) Initial:  This phase of control must be accomplished at the time
of arrival of disposal area and dredging personnel on site to accomplish a
definable feature of work and at any time new workmen or crews arrive for
assignment to the work.  The Contractor's control system must permit the
transfer of information on quality requirements specified in this contract to
each workman before he starts, demonstration from each workman that he can
provide the specified quality of work, and motivate him to continue.  It is
also during this phase that control testing to prove the adequacy of the
Contractor's control procedures shall be initiated and verified.  The
Contracting Officer or his authorized representative shall be notified at
least 24 hours in advance of each initial activity.

  (c) Follow-up:  The follow-up phase shall be performed continuously
to verify that control procedures are providing an end product which complied
with contract requirements.  Adjustments to control procedures may be
required based upon the results of this phase and compliance inspections.

7.5 Completion:  At the completion of the work, the Contractor's
quality control representative shall conduct a joint completion review with
the Government inspector(s).  During this review the work shall be examined,
quality control shall be reviewed, and a list shall be developed of work not
properly completed or not conforming to plans and specifications.  This list
shall be included in the quality control documentation with an estimated date
for correction of each deficiency.  The Contractor shall make sure that
deficiencies have been corrected prior to the specified completion date.
Payment will be withheld for defective or deficient features until they are
satisfactorily corrected except as otherwise provided in the Special Contract
Requirement INSPECTION OF CONSTRUCTION.

7.6 Quality Control Records:

7.6.1 The Contractor shall maintain current records, on an appropriate
approved form, of quality control operations, activities, and tests performed
including the work of suppliers and subcontractors.  These records shall
include factual evidence that the required activities or tests have been
performed, including but not limited to the following:

  (a) Type and number of control activities and compliance inspections.

  (b) Results of control activities or inspections.

  (c) Nature of defects, causes for rejection, etc.

  (d) Proposed remedial action.

  (e) Corrective actions taken.

7.6.2 These records shall cover both conforming and defective or
deficient features and shall include a statement that supplies and materials
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incorporated in the work comply with the contract.  The Contractor shall
submit legible, daily quality control reports to the Government inspector on
the day following the report period.  The records shall cover development of
the disposal area(s),related piping, and dredging performed during the time
period for which the records are furnished.  These records shall be verified
by person so designated by the Contractor.  Failure to follow these
procedures will be considered a breach of the Quality Control Program and
portions of the progress payment may be withheld until it is demonstrated by
the Contractor that the construction activities covered by the delinquent
reports meet the requirements of the plans and specifications.

7.7 Measurement and Payment:  No separate measurement and payment will
be made for the work performed in Contractor Quality Control, specified
herein, and all costs in connection therewith shall be considered a
subsidiary obligation of the Contractor, and shall be included in the overall
cost of the work.

8.  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (EFARS
52.0231.5000 (OCT 1995))

  (a)  This clause does not apply to terminations.  See 52.249-5000,
Basis for settlement of proposals and FAR Part 49.

  (b)  Allowable cost for construction and marine plant and equipment
in sound workable conditions owned or controlled and furnished by a
contractor or subcontractor at any tier shall be based on actual costs data
for each piece of equipment or groups of similar serial and services for
which the government can determine both ownership and operating costs from
the Contractor’s accounting records.  When both ownership and operating costs
can not be determined for any piece of equipment or groups of similar serial
or series equipment from the Contractor’s accounting records, costs for that
equipment shall be based upon the applicable provisions of EP 1110-1-8
Construction Equipment Ownership and Operating Expenses Schedule, Region
East.  Working conditions shall be considered to be average for determining
equipment rates using the schedule unless specified otherwise by the
contracting officer.  For equipment not included in the schedule, rates for
comparable pieces of equipment may be used or a rate may be developed using
the formula provided in the schedule.  For forward pricing, the schedule in
effect at the time of negotiations shall apply.  For retroactive pricing, the
schedule in effect at the time the work was performed shall apply.

  (c)  Equipment rental costs are allowable, subject to the provisions
of FAR 31.105(d) (ii) and Far 31.205-36.  Rates for equipment rented from an
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that
actual rates will be used for equipment leased from an organization under
common control that has an established proactive of leasing the same or
similar equipment to unaffiliated leasees.

  (d)  When actual equipment costs are proposed and the total amount of
the pricing action exceeds the small purchase threshold, the contracting
officer shall request the Contractor to submit either certified cost or
pricing data, or partial/limited data, as appropriate.  The data shall be
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.
CENAB-CT/SEP 95 (EFARS 52.231-5000)
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9.  SAFETY:

9.1 General:  The Contractor shall comply with the Contract Clause
ACCIDENT PREVENTION.  EM 385-1-1, September 1996, subject:  Safety and Health
Requirements Manual, is a part of these specifications.

9.2 Accident Prevention Program:  Within 7 calendar days after receipt
of Notice to Proceed the Contractor shall furnish his Accident Prevention
Program and three copies thereof to the Contracting Officer or his authorized
representative for review and approval.  The program shall be prepared in the
following format:

  (a) Administrative Plan

  (b) Job Hazard Analysis

  (c) A copy of company policy statement of accident prevention and any
other guidance statements normally provided new employees.

  (d) When marine plant and equipment are in use the Contractor shall
assure that oil transfer operations to or from his plant comply with all
Federal, State, county, and Municipal laws, codes and regulations.
Particular attention is directed to 33 CFR Subchapter 0, POLLUTION.  The
Contractor shall incorporate in his accident prevention program, submitted in
compliance with Contract Clause ACCIDENT PREVENTION, sufficient information
to demonstrate that all fuel transfers will be made in accordance with 33 CFR
156 and any other applicable laws, codes and regulations.  (CENABEN 1984 APR)

  (e) The Contractor shall not commence physical work at the project
site until the program has been approved by the Contracting Officer or his
authorized representative.  As an additional measure to implementation of the
Accident Prevention Program, the Contractor shall meet with representatives
of the Contracting Officer as soon as practicable after receipt of Notice to
Proceed and before start of work to discuss and develop a mutual
understanding relative to administration of the overall safety program.
Minutes of the meeting shall be prepared, signed by the Contractor and the
Contracting Officer or his authorized representative.  At the Contracting
Officer's discretion, the Contractor may submit his Job Hazard Analysis only
for the phases of construction.  All remaining phases shall be submitted and
accepted prior to the beginning of work in each phase.  EM 385-1-1, Section
1.

9.3 Accident Investigation and Reporting:  Accidents shall be
investigated by immediate supervisor of the employee(s) involved and reported
to the Contracting Officer or the Government inspector within one working day
after the accident.  Paragraph 01.D, EM 385-1-1.

  (a) The Contractor shall insure that all accidents which involve loss
of life, occupational disease of the employee, injury incapacitating any
person for normal work beyond the day of injury, or damage to property,
materials, supplies, or equipment, of $1,000.00 or more, and which relate to
the dredge, any attendant plant, the dredge working area, or the placement
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site, shall be recorded, investigated, and reported to the Contracting
Officer or his authorized representative.

  (b) Each accident shall be verbally reported to the Government
inspector at the earliest practicable time, but within 24 hours.  Each
accident involving loss of life or traumatic injury to any person shall be
reported to the Government inspector verbally, telephonically, or by radio
immediately.

  (c) The Contractor shall promptly investigate each accident and
submit a written, signed report on ENG Form 3394 to the Government inspector
within 48 hours.

  (d) A factual record of each accident shall be entered in the
Contractor's official daily log book.

9.4 Daily Inspections:  The Contractor shall institute a daily
inspection program to assure all safety requirements are being fulfilled.
Reports of daily inspections shall be maintained in the Contractor's official
daily log book.  The reports shall be records of the daily inspections and
resulting actions.  Each report shall include, as a minimum, the following:

  (a) Phase(s) of construction underway during the inspection.

  (b) Locations of areas inspections were made.

  (c) Results of inspection, including nature of deficiencies observed
and corrective actions taken, or to be taken, date, and signature of the
person responsible for its contents.

9.5 Means of Escape for Personnel Quartered or Working on Floating
Plant:  Two means of escape shall be provided for assembly, sleeping, and
messing areas on floating plants.  For areas involving 10 or more persons,
both means of egress shall be through standard size doors opening to
different exit routes.  Where 9 or fewer persons are involved, one of the
means of escape may be a window (minimum dimensions 24-inch by 36-inch) which
leads to a different exit route.  EM 385-1-1, Section 19.

9.6 Emergency Alarms and Signals:

9.6.1 Alarms.  Emergency alarms shall be installed and maintained on
all floating plant requiring a crew where it is possible for either a
passenger or crewman to be out of sight or hearing from any other person.
The alarm system shall be operated from the primary electrical system with
standby batteries on trickle charge that will automatically furnish the
required energy during an electrical-system failure.

9.6.2 Signals:

  (a) Fire Alarm Signals:  The general fire alarm signal shall be in
accordance with paragraph 97.13-15b of the Coast Guard Rules and Regulations
for Cargo and Miscellaneous Vessels, Subchapter I, 1 Sep 77 (CG 257)

  (b) Abandon Ship Signals:  The signal for abandon ship shall be in
accordance with paragraph 97.13-15c of referenced cited in (a) above.
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  (c) Man-Overboard Signal:  Hail and pass the word to the bridge.  All
personnel and vessels capable of rendering assistance shall respond.

9.7 Mooring Lines:  Eye loops on mooring lines shall be equipped with
brackets or handling ropes to protect the hands of deckhands.

10.  FUEL USAGE:  The Contractor shall furnish the  Contracting Officer
a report, to be received on or before the last day of the calendar month,
listing the totals of fuels consumed by the dredging plant and supporting
vessels.  The report shall list the quantities of different fuels separately.
The report shall cover the period from the 25th of the preceding month to the
25th of the current month.  This information may be included in the
Contractor's Daily Report of Operations.

11.  ENVIRONMENTAL LITIGATION:  (1974 NOV OCE)

  (a) If the performance of all or any part of the work is suspended,
delayed, or interrupted due to an order of a court of competent jurisdiction
as a result of environmental litigation, as defined below, the Contracting
Officer, at the request of the Contractor, shall determine whether the order
is due in any part to the acts or omissions of the Contractor or a
Subcontractor at any tier not required by the terms of this contract.  If it
is determined that the order is not due in any part to acts or omissions of
the Contractor or a Subcontractor at any tier other than as required by the
terms of this contract, such suspension, delay, or interruption shall be
considered as if ordered by the Contracting Officer in the administration of
this contract under the terms of the Contract Clause SUSPENSION OF WORK.  The
period of such suspension, delay or interruption shall be considered
unreasonable, and an adjustment shall be made for any increase in the cost of
performance of this contract (excluding profit) as provided in that clause,
subject to all the provisions thereof.

  (b) The term "environmental litigation", as used herein, means a
lawsuit alleging that the work will have an adverse effect on the environment
or that the Government has not duly considered, either substantively or
procedurally, the effect of the work on the environment.

12.  WORK ON SUNDAYS, HOLIDAYS AND AT NIGHT:  When the Contractor
elects to work on Sundays, holidays, or nights, notice of his intention to do
so shall be given to the Contracting Officer within a reasonable time in
advance thereof. Unless authorized by the Contracting Officer, no placement
of material shall occur at night, without at least three (3) of the buoys
lighted.

13.  RADIO COMMUNICATIONS:  At all times pumping operations are in
progress, the Contractor is responsible and required to provide any and all
equipment necessary to maintain 24-hour oral communication between the dredge
operator, Quality Control System Manager, and the Corps of Engineers'
inspector on site.  For this purpose, the Contractor shall provide and
maintain at his expense a marine band walkie-talkie radio for use by the
Government inspector(s).  The Contractor is responsible for any and all
circumstances not conforming to the plans and specifications resulting from
the inadequate operation of the equipment.
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14.  PROGRESS SCHEDULING AND REPORTING:  (JUN 1975) In accordance with
the Contract Clauses, the Contractor, shall within 5 days or as otherwise
determined by the Contracting Officer, after date of commencement of work,
submit for approval a practicable progress schedule showing the manner in
which he intends to prosecute the work.  ENG Form 2454 ("Construction
Progress Chart") will be furnished upon request for use in preparing this
schedule.  If a Contractor form is used, the same information as shown in the
ENG Form 2454 shall be provided.  Preparation and updating of the schedule
shall be as follows:

14.1 Preparation:  The progress schedule shall be prepared in the form
of time-scaled summary network diagram graphically indicating the sequence
proposed to accomplish each work activity or operation, and appropriate
interdependencies between the various activities.  The chart shall show the
starting and completion dates of all activities on a linear horizontal time
scale beginning with the dates of Notice to Proceed and indicating calendar
days to completion.  Each activity in the construction shall be represented
by an arrow and shall have a beginning and ending node (event).  The entire
project shall have only one beginning node and one ending node.  The
arrangement of arrows shall be such that they flow from the left to right.
Each arrow representing an activity shall be annotated to show the activity
description, duration and cost.  The Contractor shall indicate on the chart
the important work activities that are critical to the timely overall
completion of the project.  Key dates for important features or portions of
work features are milestone dates and shall be so indicated on the chart.
Based on this chart, the Contractor shall prepare an earnings-time curve (S
Curve) showing the rate of progress in terms of money and percent completion.
Schedule progress may not include the value of materials or equipment
delivered to the job site but not yet incorporated into the work.  This
schedule shall be the medium through which the timeliness of the Contractor's
construction effort is appraised.

14.2 Updating:  The Contractor shall update the schedule by entering
actual progress thereon at monthly intervals.  The status of activities
completed or partially completed as of the end of each period shall be shown,
as well as the percentage of work completed.  In computing actual progress,
the value of material and equipment on site but not incorporated into the
work may not be considered.  When changes are authorized that result in
contract time extensions, the Contractor shall submit a modified chart for
approval by the Contracting Officer.  The Contract Clause SCHEDULES FOR
CONSTRUCTION CONTRACTS with reference to overtime, extra shifts, etc., may be
invoked when the Contractor fails to start or complete work activities or
portions of same by the date indicated on the approved progress chart, or
when it is apparent to the Contracting Officer from the Contractor's actual
progress that these dates will not be met.  (CENABCO-E)

15.  CONTINUITY OF WORK:  No payment will be made for work done in any
area designated by the Contracting Officer until the full depth required
under the contract is secured in the whole of such area, unless prevented by
ledge rock, nor will payment be made for excavation in any area not adjacent
to and in prolongation of areas where full depth has been secured except by
decision of the contracting officer.  Should any such nonadjacent area be
excavated to full depth during the operations carried on under the contract,
payment for all work therein may be deferred until the required depth has
been made in the area intervening.  The Contractor may be required to suspend
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dredging at any time when for any reason the gages or ranges cannot be seen
or properly followed.

16.  MISPLACED MATERIAL:  Should the Contractor during the progress of
the work, lose, dump, throw overboard, sink, or misplace any material, plant
machinery, or appliance, which in the opinion of the Contracting Officer may
be dangerous to or obstruct navigation, the Contractor shall recover and
remove the same with the utmost dispatch.  The Contractor shall give
immediate notice, with description and location of such obstructions, to the
Contracting Officer or inspector, and when required shall mark or buoy such
obstructions until the same are removed.  Should he refuse, neglect, or delay
compliance with the above requirements, such obstructions may be removed by
the Contracting Officer, and the cost of such removal may be deducted from
any money due or to become due to the Contractor, or may be recovered under
his bond.  The liability of the Contractor of the removal of a vessel wrecked
or sunk without fault or negligence shall be limited to that provided in
Section 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33
U.S.C. 410 et seq.).

17.  INSPECTION:  The Government inspector(s) will direct the
maintenance of the gauges, ranges, location marks and limit marks in proper
order and position;  but the presence of the Government inspector(s) shall
not relieve the Contractor of responsibility for the proper execution of the
work in accordance with the specifications.  The Contractor shall be
required:

  (a) To furnish, on the request of the Contracting Officer, any
Government inspector, or authorized representative, the use of such boats,
boatmen, laborers, and material forming a part of the ordinary and usual
equipment and crew of the dredging plant as may be reasonably necessary in
inspecting and supervising the work.  However, the Contractor will not be
required to furnish such facilities for the surveys prescribed in the Special
Clause FINAL EXAMINATION AND ACCEPTANCE.

  (b) To furnish, on the request of the Contracting Officer, any
Government inspector, or authorized representative, suitable transportation
from all points on shore designated by the Contracting Officer to and from
the various pieces of plant, and to and from the placement site.

  (c) Should the Contractor refuse, neglect, or delay compliance with
these requirements, the specific facilities may be furnished and maintained
by the Contracting Officer, and the cost thereof will be deducted from any
amounts due or to become due the Contractor.

18.  FINAL EXAMINATION AND ACCEPTANCE:

  (a) As soon as practicable after the completion of the entire work or
any section thereof (if the work is divided into sections) as in the opinion
of the Contracting Officer or his authorized representative will not be
subject to damage by further operations under the contract, such work will be
thoroughly examined at the cost and expense of the Government by sounding or
by sweeping, or both, as determined by the Contracting Officer or his
authorized representative.  Should any shoals, lumps, or other lack of
contract depth be disclosed by this examination the Contractor shall be
required to remove same by dragging the bottom or by dredging at the contract
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rate for dredging, but if the bottom is soft and the shoal areas are small
and form no material obstruction to navigation, the removal of such shoal may
be waived by the discretion of the Contracting Officer or his authorized
representative.  The Contractor or his authorized representative will be
notified when soundings and/or sweepings are to be made, and will be
permitted to accompany the survey party.  When the area is found to be in a
satisfactory condition, it will be accepted finally.  Should more than two
sounding or sweeping operations by the Government over an area be necessary
by reason of work for the removal of shoals disclosed at a prior sounding or
sweeping, the cost of such third and any subsequent sounding or sweeping
operations will be charged against the Contractor at the rate of $1,200.00
per day for each day in which the Government plant is engaged in sounding or
sweeping and/ or is enroute to or from the site or held at or near the said
site for such operations.

  (b) Final acceptance of the whole or a part of the work and the
deductions or corrections of deductions made thereon will not be reopened
after having once been made, except on evidence of collusion, fraud, or
obvious error, and the acceptance of a completed section shall not change the
time of payment of the retained percentages of the whole or any part of the
work.

19.  SHOALING:

19.1 If, before the contract is completed, shoaling occurs in any
section previously accepted, including shoaling in the finished channel,
because of the natural lowering of the side slopes, redredging at contract
price, within the limit of available funds, may be done if agreeable to both
the Contractor and the Contracting Officer.

19.2 If before dredging survey indicates shoaling in the channel
immediately adjacent to the channel to be dredged, the Contractor shall be
required to dredge the additional shoaling at the contract unit price if
directed by the Contracting Officer.

20.  ENVIRONMENTAL PROTECTION:

20.1 General:  The Contractor shall furnish all labor, materials and
equipment, to perform all work required for the prevention of environmental
pollution during, and as the result of, construction/dredging operations
under this contract except for those measures set forth in the technical
Provisions of these specifications.  For the purpose of this specification,
environmental pollution is defined as the presence of chemical, physical, or
biological elements or agents which adversely affect human health or welfare;
unfavorably alter ecological balances of importance to human life;  or affect
other species of importance to man.  The control of environmental pollution
requires consideration of air, water, and land.

20.2 Applicable Regulations:  The Contractor and his subcontractors in
the performance of this contract, shall comply with all applicable Federal,
State, and local laws and regulations concerning environmental pollution
control and abatement in effect on the date of this solicitation, as well as
the specific requirements stated elsewhere in the contract specifications.
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20.3 Notification:  The Contracting Officer or his authorized
representative will notify the Contractor of any noncompliance with the
foregoing provisions and the action to be taken.  The Contractor shall, after
receipt of such notice, immediately take corrective action.  If the
Contractor fails or refuses to comply promptly, the Contracting Officer or
his authorized representative may issue an order stopping all or part of the
work until satisfactory corrective action has been taken.  No part of time
lost due to any such stop order shall be made subject of a claim for
extension of time or for excess costs or damages by the Contractor unless it
is later determined that the Contractor was in compliance.

20.4 Subcontractors:  Compliance with the provisions for environmental
protection by subcontractors shall be the responsibility of the Contractor.

20.5 Protection of Water Resources:  The Contractor shall not pollute
streams, lakes or reservoirs with fuels, oils, bitumens, calcium chloride,
acid construction wastes, or other harmful materials.  All work under this
contract shall be performed in such a manner that objectionable conditions
will not be created in streams through or adjacent to the project area.  The
Contractor shall take special positive protective measures to prevent
spillage of potential pollutant materials such as fuel, emulsion materials,
chemicals etc., from storage containers or equipment into public waters.
Such positive protective measures may include, but not limited to the
following:

  (a) A berm enclosure of sufficient capacity to contain such
materials.

  (b) Security measures to prevent acts of vandalism which could result
in spillage of such materials (fences, guards, etc.).

  (c) Storage of such materials in an area where the terrain would
preclude leakage into public waters.

  (d) Utilization of secure Government storage areas if the Contracting
Officer indicates such space is available.  No storage past immediate needs
(2 days) without the consent of the Contracting Officer or his authorized
representative.

20.6 Burning:  Burning shall be in compliance with Federal, State, and
local laws.  The Contractor shall be responsible for obtaining all required
burning permit approvals.

20.7 Dust Control:  The Contractor shall maintain all work areas free
from dust which would contribute to air pollution.  Approved temporary
methods of stabilization consisting of sprinkling, chemical treatment, light
bituminous treatment or similar methods will be permitted to control dust.
Sprinkling, where used, must be repeated at such intervals as to keep all
parts of the disturbed area at least damp at all times.  Dust control shall
be performed as the work proceeds and whenever a dust nuisance or hazard
occurs.

20.8 Protection of Land Resources:
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20.8.1 General:  It is intended that land resources within the project
boundaries and outside the limits of the permanent work performed under this
contract be preserved in their present condition or be restored to a
condition after completion of construction that will appear to be natural and
not detract from the appearance of the project.  Insofar as possible, the
Contractor shall confine his construction activities to areas defined by the
plans and specifications or to be cleared for other operations.  The
following additional requirements are intended to supplement and clarify the
requirements of the CONTRACT CLAUSES.

20.8.2 Protection of Trees Retained:

  (a) The Contractor shall be responsible for the protection of the
tops, trunks, and roots of all existing trees that are to be retained on the
site.  Protection shall be maintained until all work in the vicinity has been
completed and shall not be removed without the consent of the Contracting
Officer or the authorized representative of the contracting officer.  If the
Contracting Officer or his authorized representative finds that the
protective devices are insufficient, additional protection devices shall be
installed.

  (b) Heavy equipment, vehicular traffic, or stockpiling of any
materials shall not be permitted within the drip line of trees to be
retained.

  (c) No toxic materials shall be stored within 100 feet from the drip
line of trees to be retained.

  (d) Except for areas shown on the contract drawings to be cleared,
the Contractor shall not deface, injure, or destroy trees or shrubs, nor
remove or cut them without special authority.  Existing nearby trees shall
not be used for anchorage unless specifically authorized by the Contracting
Officer or his authorized representative.  Where such special emergency use
is permitted, the Contractor or his authorized representative shall first
adequately protect the trunk with a sufficient thickness of burlap over which
softwood cleats shall be tied.

  (e) No protective devices, signs, utility boxes or other objects
shall be nailed to trees to be retained on the site.

20.9 Restoration of Landscape Damage:  Any tree or other landscape
feature scarred or damaged by the Contractor's operations shall be restored
as nearly as possible to its original condition at the Contractor's expense.
The Contracting Officer or his authorized representative will decide what
method of restoration shall be used and whether damaged trees shall be
treated and healed or removed and disposed of.  All scars made on trees,
designated on the plans to remain, and all cuts for the removal of limbs
larger than 1 inch in diameter shall be coated as soon as possible with an
approved tree-wound dressing.  All trimmings or pruning shall be performed in
an approved manner by experienced workmen with saws or pruning shears.  Tree
trimming with axes will not be permitted.  Where tree climbing is necessary,
the use of climbing spurs will not be permitted.  Trees that are to remain,
either within or outside established clearing limits, that are subsequently
damaged by the Contractor and are beyond saving in the opinion of the
Contracting Officer or his authorized representative, shall be immediately
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removed and replaced with a nursery-grown tree of the same species.
Replacement trees shall measure no less than 2 inches in diameter at 6 inches
above the ground level.

20.10 Location of Storage and Service Facilities:  The location on
Government property of the Contractor's storage and service facilities,
required temporarily in the performance of the work, shall be upon cleared
portions of the jobsite or areas to be cleared.  The preservation of the
landscape shall be an imperative consideration in the selection of all sites.

20.11 Temporary Excavation and Embankments:  If the Contractor proposes
to construct temporary roads, embankments, or excavations for plant and/or
work areas, he shall submit a plan for approval prior to scheduled start of
such temporary work.

20.12 Waste Disposal:  Disposal of any materials, wastes, effluents,
trash, garbage, oil, grease, chemicals, etc., in areas adjacent to the work
site shall not be permitted.  If waste material is dumped in unauthorized
areas, the Contractor shall remove the material and restore the area to the
condition of the adjacent undisturbed area.  If necessary, contaminated
ground shall be excavated, disposed of as directed by the Contracting
Officer, replaced with suitable fill material, compacted and planted as
required to reestablish vegetation.

20.13 Corrective Action:  The Contractor shall, upon receipt of a
notice in writing of any noncompliance with the foregoing provisions, take
immediate corrective action.  If the Contractor fails or refuses to comply
promptly, the Contracting Officer may issue an order stopping all or part of
the work until satisfactory corrective action has been taken.  No part of the
time lost due to any such stop orders shall be made the subject of a claim
for extension of time or for excess costs of damages by the Contractor unless
it was later determined that the Contractor was in compliance.

20.14 Measurement and Payment:  No separate measurement and payment
will be made for the work performed in Environmental Protection, specified
herein, and all costs in connection therewith shall be considered a
subsidiary obligation of the Contractor and shall be included in the overall
cost of the work.

21.  SUBCONTRACTS:  In accordance with Section 00100, Instructions,
Conditions, and Notices to Bidders, NOTICE OF REQUIREMENT FOR AFFIRMATIVE
ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY, the Contractor shall, within
10 working days following award of any construction subcontract by the
Contractor or a Subcontractor, deliver to the Contracting Officer or his
authorized representative a completed DD Form 1565.

22.  CONTRACTOR'S RESPONSIBILITY:  (ECI, APP.A) The Contractor shall be
responsible that his employees strictly comply with all Federal, State, and
municipal laws that may apply to operations under the contract;  and it is
understood and agreed that the Contractor assumes full responsibility for the
safety of his employees, plant, and materials, and for any damage or injury
done by or to them from any source or cause, except damage caused to the
plant or equipment by acts of the Government, its officers, agents or
employees, in which event such damages will be the responsibility of the
Government in accordance with applicable Federal laws.  For the purpose of
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this clause, the terms "officers, agents or employees" of the Government
shall not include persons who are employed by the Contractor and whose
services have been furnished to the Government pursuant to this or any other
contract.  (See also FAR 52.236-7 and FAR 52.236-13)

22.1 Responsibility For Contractor Plant and Government Property:  The
Government will not be responsible for the dredge and attendant plant, any
Government property aboard the dredge and attendant plant, or any accidental
damage thereto during the period of the contract.  The Contractor shall
release the Government and its officers and agents from all responsibility
for damages to dock facilities, submerged and aerial crossings, bridges,
moored vessels, or other damages ordinarily covered by fire and marine
insurance. (See also FAR 52.236-9)

22.2 Warranty:  The Contractor warrants to the Government the  quiet
and peaceable use of the aforesaid property, and in case of any disturbance,
by suit or otherwise, will defend the same free of charge to the Government
in or before the proper State or United States courts.

22.3 Delays:  If the Contractor refuses or fails to make delivery of
the property within the time specified or any extension thereof, as provided
in specifications, or to maintain the property in serviceable condition and
diligently and competently to conduct the specified operations, the
Government may, by written notice terminate the right of the Contractor to
proceed with delivery or with further performance under the contract or such
parts or parts thereof affected by the contract or otherwise and the
Contractor shall be liable to the Government for any excess cost occasioned
thereby.

22.4 Disclaimer:  The Contractor shall hold and save harmless the
United states, its officers and employees, from all claims that may arise
resulting from the Contractor's negligence in connection with the work to be
performed under the contract, or from noncompliance by the Contractor with
the provisions of the contract, contract drawings, and specifications and/or
the instructions of the Contracting Officer or his authorized representative.
(See also FAR 52.236-10)

END OF SECTION
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SECTION 2 - TECHNICAL PROVISIONS

1.  WORK COVERED BY CONTRACT PRICE:

1.1  Payment Item No. 0001:  All costs connected with the mobilization
and demobilization of the Contractor's dredging plant and equipment furnished
for Coan River, Northumberland County, Virginia as defined below shall be
included in the contract lump-sum price for Item No. 0001 as listed in the
Unit Price Schedule.

1.1.1  Mobilization shall include all costs for operations accomplished
prior to commencement of actual dredging operations, i.e. transfer of dredge,
attendant plant, and equipment to site; initial installation of pipe, and
disposal area preparation required; and any other work that is necessary in
advance of the actual dredging operations.

1.1.2  Demobilization shall include general preparation for transfer of
plant to its home base, removal of pipelines, disposal area cleanup, and
transfer of plant to its home base.

1.2  Payment Item No. 0002:  The contract price per cubic yard for new
work dredging shall include the costs of removal, and disposal of all
material as specified herein or as indicated on the contract drawings
exclusive of mobilization and demobilization costs as defined in paragraphs
1.1, 1.1.1, and 1.1.2.  Payment shall be made in accordance with Item No.
0002 "New Work Dredging – Coan River" of the Unit Price Schedule which shall
be full compensation for the work performed.

2.  ORDER OF WORK:  The order of dredging shall commence at station
0+875 and proceed to station 0+000, unless otherwise approved by the
Contracting Officer's Representative.

  (a) The dredging consists of furnishing, delivering, and operating
one cutterhead, hydraulic, pipeline dredge with attendant plant capable of
performing new work dredging in Coan River, Northumberland County, Virginia.
Dredged material shall be placed in the designated oyster bar creation site.

  (b) The Contractor shall deliver the dredge and attendant plant ready
for operation at the project site within 5 calendar days prior to the
initiation of dredging.  Upon arrival of the dredge and all attendant plant
at the project site in Coan River, Northumberland County, Virginia, the
Contracting Officer's appointed inspector(s) will inspect the plant to
determine whether any deficiencies have occurred subsequent to the time the
plant was brought into compliance pursuant to the preaward inspection.  The
Contractor will be notified of acceptance or rejection of the plant within 24
hours after delivery.

  (c) Upon Contractor notification and at least 24 hours prior to the
commencement of dredging operations the Contractor and Government
inspector(s) shall conduct a joint inspection of the oyster bar creation site
operations.  No dredging will be permitted to begin until all deficiencies
identified by the Government inspector(s) have been satisfactorily corrected
by the Contractor.
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  (d) No dredging shall be permitted unless the Contractor appointed
quality control person is present at the placement area while pumping
operations are in progress.

  (e) The dredged material shall be deposited in the oyster bar
creation site designated on the contract drawings.

3.  PLANT:  Plant and equipment employed on the work shall be in
satisfactory operating condition and capable of safely and efficiently
performing the work under exposed environmental conditions and as set forth
in the specification and shall be subject to inspection by the Contracting
Officer at all times.  Pipeline for hydraulic machines shall be kept in good
conditions at all times, any leaks or breaks along their length shall be
promptly and properly repaired.  No reduction in the capacity of the plant
employed on the work shall be made except by written permission of the
Contracting Officer.  The measure of the "Capacity of Plant" shall be its
actual performance on the work to which these specifications apply.  All
floating pipelines used as accessways shall be equipped with walkways and
guardrail conforming to paragraph 19.B.05 of Corps of Engineers Manual EM
385-1-1.

4.  CHARACTER OF MATERIALS:  It is believed that the material to be
removed will consist principally of sand, shell, clay, silt, mud, gravel,
debris, trash and combinations thereof.  Minor variations in the subsurface
materials are to be expected and, if encountered, shall not be considered as
being materially different within the purview of the Contract Clause
DIFFERING SITE CONDITIONS.  Bidders are expected to examine the site of the
work, and decide for themselves the character of the materials.  A copy of
the sieve analyses and boring logs of the sediment samples taken from the
proposed Federal channel in Coan River are located at the end of the
specifications, along with a map showing the approximate sample locations.

5.  PLACEMENT OF EXCAVATED MATERIAL:

5.1  The Contractor shall use the designated Government-furnished
oyster bar creation site.  Within 7 days after receipt of Notice to Proceed,
the Contractor shall furnish his plan for the dredging and placement
operations to the Contracting Officer for review and approval.  This plan
shall include a description of all proposed dredging, transporting, and
rehandling equipment to be utilized in performance of the contract work, and
shall also include placement area layout plans indicating the locations of
the dredged material discharge pipeline.  Dredging will not be permitted to
commence until this plan is approved by the Contracting Officer or his
authorized representative.

5.2  Misplaced Excavated Material:  Any material that is deposited
elsewhere than in places designated or approved by the Contracting Officer or
his authorized representative will not be paid for and the Contractor may be
required to remove such misplaced material and deposit it where directed at
his expense.  Misplaced excavated material may constitute a violation of
applicable Federal, State, and Local statutes and the Contractor shall be
liable for any civil and/or criminal penalties imposed by these statutes.  A
copy of the Commonwealth of Virginia, Water Protection Permit is included as
part of these specifications.
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6.  GOVERNMENT FURNISHED PLACEMENT AREA:

6.1  The Contractor shall use the designated Government-furnished
oyster bar creation site designated as “Oyster Bar Creation Site” on the
contract drawings.  The material shall be excavated by hydraulic dredge and
discharged by pipeline vertically downward through a diffuser at the end of
the discharge pipe.  The Contractor is required to furnish the diffuser in
accordance with the attached specification at the end of this section.

6.2  Marking the Placement Area:  Before placing material in the
placement site, the area shall be plainly marked by the Contractor with four
(4) lighted, orange colored buoys to be placed and maintained by him at
locations designated by the Contracting Officer and under permit from the
U.S. Coast Guard.  Unless authorized by the Contracting Officer, no placement
of material shall occur at night, without at least three (3) of the buoys
lighted.

6.3  The material excavated shall be transported, deposited, and
retained in the area designated as “Oyster Bar Creation Site” on the contract
drawings.  The placement area is located within the Public Ground No. 78,
Northumberland County.  Material will be placed in the designated site and
the bottom will be raised no more than 2 feet.  When the area where the
discharge pipe is located has reached the maximum 2-foot thickness, the
discharge pipe must be relocated.  The dredged material must be discharged
beneath the water surface using a diffuser to help control mounding and
lateral spread of the dredged material and erosion of the existing river bed.
The diffuser shall be located in the water column such that it shall not
induce scouring of the river bottom, nor allow dispersion of sediment outside
of the placement site.  If either of these conditions occur, then adjustments
must be made to correct the situation.  The Contractor shall use either
diffuser design that is attached at the end of these specifications, or an
equivalent design, as approved by the Contracting Officer’s Representative.
The Contractor must continually monitor the placement effort in order to
insure that the thickness of the dredged material does not exceed 2 feet.

6.4  The Contractor must provide the actual GPS coordinates for the
area where the dredged material is placed, within 1 week of the completion of
the placement operations.

6.5  In the event any leaks occur in the dredge pipeline line, the
Contractor shall immediately discontinue dredging operations until such leaks
in the line, or breaks are remedied at the Contractor's expense.  The
Contractor shall also, at his expense, recover and remove any material
misplaced by such leaks or breaks.

6.6  Restoration of Landscape Damage.  Any tree, grassed area or other
landscape scarred or damaged by the Contractor's equipment shall be restored
as nearly as possible to its original condition at the Contractor's expense.
The Contracting Officer shall determine the methods of restoration to be
used.

7.  NONCOMPLIANCE:  The Contracting Officer or his authorized
representative will notify the Contractor in writing of any noncompliance
with the foregoing provisions.  Such notice, when delivered to the Contractor
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or his authorized representative at the site of the work, shall be deemed
sufficient for the purpose.  Within 24 hours after the receipt of such
notice, the Contractor shall mail, or personally deliver to the Contracting
Officer or his authorized representative, a complete proposal of the prompt
correction of the noncompliance.  The Contracting Officer or his authorized
representative will review the proposal and return it to the Contractor
approved, subject to such changes or conditions as he finds necessary to
assure correction of noncompliance.  Immediately upon receipt of such
approval, the Contractor shall begin the corrective work and shall carry it
to completion.  If the Contractor fails or refuses to submit his proposal or
to proceed with the corrective work, the Contracting Officer or his
authorized representative may suspend all or any part of the work until
satisfactory corrective action has been taken.  No part of the time lost due
to any such suspension shall be made the subject of a claim for extension of
time nor for excess costs or damages by the Contractor.  If he so elects, the
Contracting Officer or his authorized representative may cause the corrective
work to be accomplished by others, in which event the cost thereof shall be
chargeable against any monies otherwise due the Contractor from the
Government.

8.  INSPECTION:

8.l Inspection:  The work will be conducted under the general direction
of the Contracting Officer and will be subject to inspection by his appointed
inspector(s) to insure strict compliance with the specifications.  The
Government inspector(s) will direct the maintenance of the gages, ranges,
location marks, and limit marks in proper order.  Portable lighting shall be
provided upon request of the Government inspector(s) for more detailed
inspection of potential trouble areas.

8.1.1 The Government inspector(s) will direct suspension of operations
at any unit of work where the Contractor upon request does not correct:

  (a) A safety hazard which is so grave as to endanger life, limb, or
property or cause serious damage to the work.  This includes but is not
limited to a failure on the part of the Contractor (1) to have a full-time
quality control person present and fully alert and awake at the placement
area at all times pumping operations are in progress or (2) provide and
maintain the required marine band radio for use by Government inspector(s) at
all times while pumping operations are in progress

9.  OVERDEPTH AND SIDE SLOPES:

9.1 Overdepth:  To cover inaccuracies of the dredging process, material
actually removed from within the specific areas to be dredged to a depth of
not more than 1-foot below the required depth will be estimated and paid for
at the contract price.

9.2 Side slopes:  Material actually removed, within limits approved by
the Contracting Officer, to provide for final side slopes not flatter than 1
vertical on 3 horizontal, but not in excess of the amount originally lying
above this limiting side slope will be estimated and paid for, whether
dredged in original position or by dredging space below the pay slope plane
at the bottom of the slope for upslope material capable of falling into the
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cut.  In computing the limiting amount of sideslope dredging, an over-depth
of 1-foot measured vertically will be used.

9.3 Excessive dredging:  Material taken from beyond the limits as
extended in the provisions of paragraphs 9.1 and 9.2 above will be deducted
from the total amount dredged as excessive overdepth dredging, or excessive
sideslope dredging for which payment will not be made.  Nothing herein shall
be construed to prevent payment for the removal of shoals performed in
accordance with the applicable provisions of the Special Clauses FINAL
EXAMINATION AND ACCEPTANCE or SHOALING.

10.  MEASUREMENT AND PAYMENT:

10.1 Mobilization and Demobilization:  Mobilization and demobilization
shall include all costs in connection with the development and maintenance of
the placement area including but not limited to:  obtaining the necessary
permits and approvals for the work specified in accordance with the Contract
Clause PERMITS AND RESPONSIBILITIES; full reimbursement for the premiums
actually paid for performance and payment bonds, moving the Contractor's
dredging plant and equipment to the site; initial laying of pipelines;
maintenance of the placement areas, and the removal of all dredging plant,
equipment and pipelines from the site upon completion of the work.  Payment
shall be made in accordance with Item No. 0001, "Mobilization and
Demobilization" of the Unit Price Schedule which shall be full compensation
for the work performed.

10.2 Dredging:  The total amount of material removed and to be paid for
under the contract, will be measured by the cubic yard in place by computing
the volume between the bottom surface shown by soundings of the last survey
made before dredging and the bottom surface shown by the soundings of a
survey made as soon as practicable after the entire work specified has been
completed and included within the limits of the overdepth and side slopes
described in the Technical Provision paragraph OVERDEPTH AND SIDE SLOPES less
any deductions that may be required for misplaced material described in the
Technical Provision paragraph MISPLACED MATERIAL.  Payment shall be made in
accordance with Item No. 0002, "New Work Dredging – Coan River" of the Unit
Price Schedule which will be full compensation for the work performed.

10.3 The maps and/or drawings already prepared are believed to
represent accurately conditions existing on the date shown on the contract
drawing(s).  Determination of quantities removed and the deductions made
therefrom to determine quantities by place measurement to be paid in the area
specified, after having once been made, will not be reopened except on
evidence of collusion, fraud, or obvious error.

10.4 Monthly partial payments will be based on approximate quantities
determined by soundings or sweepings taken behind the dredge and/or
approximate quantities reported in the Daily Reports of Operations.

10.5 Should the Contractor in conjunction with work under this contract
perform dredging for third parties adjacent to the specified area to be
dredged, payment will be made by the Government only for material removed
from the contract area within a vertical plane at the contract unit lines at
the location work is performed for such third parties.
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11.  WORK IN THE VICINITY OF STRUCTURES AND UTILITY CROSSINGS:

11.1 The Contractor shall exercise caution when working in the vicinity
of structures and utility crossings or adjacent to the channel or placement
areas.  Repair of any damage resulting from excessive or improper excavation
in the bottom or side slopes of the channel shall be the responsibility of
the Contractor.  Where dredging to the required elevation might endanger any
structure, the Contracting Officer or his authorized representative may
reduce the required excavation in the vicinity of such structure.

11.2 The Contractor shall provide at least project channel dimensions
over all utility crossings.  The Contractor shall submit for approval by the
Contracting Officer or his authorized representative a detailed plan of
operation at each pipeline or utility crossing where construction surveys
indicated project channel does not exist.  The plan shall contain emergency
measures to be taken in the event of an accident.  The Contractor shall
notify the owners of pipelines or utilities at least three calendar days
prior to operating within 150 feet of a pipeline or utility.  The Government
will not be responsible for any damage to structure or utilities due to the
Contractor's deviation from the approved plan.

11.3 Any unidentified pipelines or structures which may be found within
the limits of work shall not be disturbed nor shall dredging or the placement
of dredged material be performed at these locations unless, and until,
approved by the Contracting Officer.

12.  QUALITY CONTROL:

12.1 The Contractor shall establish a Quality Control system to assure
compliance with contract requirements and shall maintain records of his
quality control for all construction and dredging operations as required in
the QUALITY CONTROL paragraphs in the Special Clauses.

END OF SECTION



ATTACHMENTS



DAILY QUALITY CONTROL REPORT

Contract No.:      Date:    Rpt. No.:

Project Title & Location:

Weather: Clear           P. Cloudy           Cloudy           Rainfall           in (            % of workday)

Temperature during workday: High            degrees           F.  Low            degrees F.

1.  WORK PERFORMED BY CONTRACTORS/SUBCONTRACTOR(S)

No. of
Workers Crafts Hrs Description of Work

2. OPERATING EQUIPMENT DATA (Not hand tools)

Equipment Date of arrival/
departure

Owned or
Rented

Hours
Used

Hours
Idle

Hours of
Rep./Main

3.  WORK PERFORMED TODAY:  (Indicate location and description of work
    performed by prime and/or subcontractors).



Rpt. No.

4.  QUALITY CONTROL INSPECTIONS & RESULTS  (Includes a description of
prepatory, initial, and/or follow-up inspections or meetings; check of
subcontractors work and materials delivered to site compared to
submittals and/or specifications; comments on proper storage of
materials; included comments on corrective actions to be taken):

5.  QUALITY CONTROL TESTING AND RESULTS  (Comment on tests and attach test
    reports):

6.  DAILY SAFETY INSPECTIONS  (Include comments on new hazards to be added to
    Hazard Analysis and corrective action of any safety issues):

7.  REMARKS  (Include conversations with or instructions from the Government
    representatives; delays of any kind that are impacting the job; conflicts
    in the contract documents; comments on change orders; environmental
    considerations; etc.):

8.  CONTRACTOR’S VERIFICATION: I certify that to the best of my knowledge
    the above report is complete and correct.  All material, equipment used,
    and work performed during this reporting period is in compliance with
    the contract plans and specifications except as noted above.

Contractor Quality Control Officer
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